

**LP WILSON COMMUNITY CENTER
HVAC RENOVATION PROJECT PHASE 2
BID OPENING
February 22, 2024 - 11:00 A.M.**

Company Name	Lump Sum Proposal	Add Alternate #1 Ceiling Replacement	Add Alternate #2 Finned Tube Radiation Replacement	Addendum 3-3 Bid Alternate Prep & Paint Exposed Ductwork in Phase 1	Addendum 3-4 Paint Entire Ceiling Where Stained	Addendum #1	Addendum #2	Addendum #3	Non Collusion	List of Subcontractors	Performance Bond	Signed
Action Air	\$2,116,000.00	\$357,000.00	\$145,000.00	\$6,900.00	\$2,800.00	X	X	X	X	TBD	X	X

Recorded by:

Witnessed by: