

**HVAC SYSTEMS UPGRADES PHASE III
JFK ELEMENTARY SCHOOL
CONTRACTOR SERVICES
Walkthrough Sign-in Sheet
November 21, 2022 - 10:00 AM**

Name	Company Name & Address	Phone/Email
Jim Russo	J. R. Russo, LLC 2 Bogg Lane Lebanon, CT 06249	Phone: 860-205-4472
		e-mail: rjames298@aol.com
Ted Frigon	Pro-Mech Inc. 102 D Filley St. Bloomfield, CT 06002	Phone: 860-243-3952
		e-mail: promechinc@comcast.net
Steven Grening	West State Mechanical P. O. Box 1045 Torrington, CT 06790	Phone: 860-601-1691
		e-mail: wsm_steve@yahoo.com
Dan Gates	All State Construction 449 Cook St. Farmington, CT 06032	Phone: 860-678-0678
		e-mail: dgates@allstateconstructioninc.com
Greg Schrier	All State Construction 449 Cook St. Farmington, CT 06032	Phone: 860-678-0678
		e-mail: gschrier@allstateconstructioninc.com
Troy Karwowski	Sav-Mor Cooling & Heating 231 Captain Lewis Dr. Southington, CT 06489	Phone: 860-621-9959
		e-mail: troy@savmorct.com
Lee Scheinfeld	Action Air Systems, Inc. 131 Adams St. Manchester, CT 06042	Phone: 860-645-8838
		e-mail: lee@actionairsystems.com
Jim Peckingham	Silver/Petrucci & Associates 3190 Whitney Ave. Hamden, CT	Phone: 203-230-9007
		e-mail: jpeckingham@silverpetrucci.com
Whit Przech Building & Facilities Managert	Windsor Town Hall 275 Broad Street Windsor CT 06095	Phone: 860.285.1872
		e-mail: przech@townofwindsorct.com