

**LP WILSON COMMUNITY CENTER
HVAC RENOVATION PROJECT PHASE 2 Re-Bid
BID OPENING
April 5, 2024 - 10:00 A.M.**

Company Name	Lump Sum Proposal	ADD ALTERNATE #1: Finned Tube Radiation Replacement	ADD ALTERNATE #2: Gym Units Replacement	DEDUCT ALTERNATE #3: Window Type AC Units	ADD ALTERNATE #4: BOE Meeting Room Ductwork Replacement	Total	Addendum #1	Addendum #2	Non-Collusion	List of Subcontractors	Bid Bond	Signed
Action Air Systems	\$2,423,400.00	\$145,000.00	\$192,000.00	\$-16,000.00	\$26,000.00	\$2,786,400.00	x	x	x	x	x	x
Air Temp Mechanical	\$3,200,000.00	\$200,000.00	\$281,000.00	\$-40,000.00	\$52,000.00	\$3,733,000.00	x	x	x	x	x	x
Sav-Mor	No Bid											

Recorded By: Marco Aglieco

Witnessed By: Gary Dowgewicz