

ADDENDUM #1

PARTIAL ROOF REPLACEMENT SAGE PARK MIDDLE SCHOOL - PHASE II WINDSOR, CT

Hibbard & Rosa Architects, L.L.C. Middletown, Connecticut

The following changes, revisions, and/or additions are hereby made a part of the Contract Documents and shall supersede previously issued documents and shall become a part of the contract documents.

Date: April 26, 2024

Information to Bidders: Pre-bid meeting sign in sheet attached.

Information to Bidders: The Bid Bond shall be 10% of the bid.

Information to Bidders: Revised Detail 3 (Fascia Detail) Sheet A-2 attached

Information to Bidders:

No request for substitution of products listed as the standard of quality have been submitted in the allotted time frame.

END OF ADDENDUM #1

SAGE PARK MIDDLE SCHOOL **ROOF REPLACEMENT PHASE 2** WALKTHROUGH SIGN IN lage 1 of 2 APRIL 18, 2024 - 10:00 AM. Phone/Fax/Email **Company Name & Address** Name Greg Rose 6 Stongs Auc Phone: \$60-559-5175 SR Productor Portand, CT664 (mail: Grosco Smonroch Public Lyean Aruld Phone: 860-647-0198 27 pleasant St Silktown Roofing e-mail: Rycan C silktown Freding form Manchester LY 95 Bysievice Drive John Jacobucai Phone: 860 484 8430 Middlefoun, CT 06457 Gold Seal Realing e-mail: Estimathg@ JS100FS.com HIBBARD & ROSA ADRIHITERS Ton HIBBKRD 860-961-2107 Phone: 100 RUENVIEW CONTEX 292 MAIN GT MIDDLETOWN tomehraitz e-mail: Windsor Public Schools Physical Plant Manager Phone: 601 Maticipic Ave, Windsorge-mail: 860-687-2000 × 1223 Phone: Carlos Rosaria crosario Qwindsorct.org Marco Aglieco. Town of Windsor Phone: 860-285-1870

e-mail: aglieco @townofwindsorct.

Phone:

le-mail:


275 Broad St.

Windsor, CT 06095

Facilifies Manager

SAGE PARK MIDDLE SCHOOL ROOF REPLACEMENT PHASE 2 WALKTHROUGH SIGN IN

| | WALKTHROUGH SIGN IN APRIL 18, 2024 - 10:00 AM. | Page 2 of 2 |
|------------------|---|---|
| Name | Company Name & Address | Phone/Fax/Email |
| Brandon Olsen | Greenwood Industries, Inc. | Phone: 774-670-1602 |
| | 734 Hebron Ave. Glastonbury, CT | e-mail: bolsen & greenwood-industries.com |
| Beie BAULICHITI- | Fingencel Co | Phone: 860-632-22,52 |
| | | e-mail: Devel & the super des con |
| FricAsiBainen | Commercial Booting + Cont. Putnam, CT | Phone: 860.928.9199 |
| Enc Asinamen | Cont. Putnam, CT | e-mail: eric@comroofing.com |
| | | Phone: |
| | | e-mail: |
| | | Phone: |
| | | e-mail: |
| | | Phone: |
| | | e-mail: |
| | | Phone: |
| | | e-mail: |



| | HIDDARD & ROSA ARCHITECTS 349 MAIN STREET MIDDLETOWN, CT. PICARE: (60) 346-1809 EMAIL: hraghrabz SKK-1 |
|---|---|
| A DETAIL FOR DETAIL 3, | PROJECT DATA: STATE PROJ#: TMP-195-DKTQ DATE: 07-07-12 COM#: 1125 HRA |
| <i>CO</i> NCRETE BLOCK | |
| STELL TRAVE STRUCTURE | 3.45 PT |
| 9 METAL R <i>OO</i> F DECK SLOPED R FT. 9 STEEL FRAME STRUCTURE | ARTIAL R NEWFIELD EPPER R |
| ELAT STOCK POLYISOCYANURATE ON, MECHANICALLY ATTACHED LOPED METAL ROOF DECK /4" PER FT. MIN.). TOTAL 2F INSULATION SHALL BE 5.2". R ALL JOINTS. | PARTIAL R <i>OO</i> F REPLACEMENT FOR NEWFIELD ELEMENTARY SCHOOL PEPPER RIDGE ROAD – STAMFORD |
| ASPHALT T STOCK POLYISOCYANURATE ON SET IN TYPE III ASPHALT | CEMENT FOR RY SCHOOL - STAMFORD, CT |
| PIFIED BASE SHEET SET III ASPHALT ER BOARD – SET IN | RD, CT |
| DIFIED CAP SHEET WITH SURFACE FASTEN WITH ASPHALT | |
| 200 BLOCKING AS REQUIRED | |
| | |